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Dear Mr-Hahn:

We have received FHWA fund authorization, effective May 27, 2010, for this project as

follows:
PHASE TOTAL FEDERAL SHARE TIGER SHARE
Construction $70,782,803 $9,000,000 $30,000,000

Enclosed for your information and file is a fully executed copy of Local Agency
Agreement LA-7185 between the state and your agency. All costs exceeding those
shown on this agreement are the sole responsibility of your agency.

ARRA contains extensive requirements and expectations; failure to meet the items
detailed in this letter may result in the withdrawal of the ARRA funding or a delay
in receiving progress payments. As a condition of your acceptance of these funds, your
agency agrees to comply with the reporting requirements terms and conditions set forth in
ARRA, as designated by the Federal Highway Administration (FHWA), and as detailed
in the FHWA TIGER Grant agreement. These requirements include:

e Maintaining an active status in the Central Contractor Registration (CCR)

database at https://www.Bpn.gov/ccr/default.aspx
Providing a “monthly employment report” to H&LP that summarizes the total
employment for each ARRA contract for the contractor, subcontractor, and local

employees that worked directly on the project as shown through certified payrolls
and/or the direct payroll system.
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e Submitting monthly progress bills to H&LP.
e Submitting a quarterly ARRA status report.

An ARRA quarterly project status report must be updated by the end of each quarter until
the project is complete. The report must also be updated with five (5) business days of
achieving the following milestones: advertisement, bid opening, contract award, work
start, open to traffic, and project closure. The online ARRA database can be found at the
following website: http://www.wsdot.wa.gov/localprograms/. To access the database,
your account name is Seattle and your password is Seatt618 (password is case sensitive).

The success of this project is extremely important to everyone involved. Therefore, it is
imperative you notify your Region Local Programs Engineer as soon as possible when
issues arise that may affect meeting any of the project’s milestones.

Your project has been assigned construction contract number TA-4220.

You may proceed with the administration of this project in accordance with your
WSDOT approved Certification Acceptance agreement.

Sincerely, /

[ ) (
l A Y a2
S ok G-
Stephanie Tax
Manager, Program Management

Highways & Local Programs Division
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cc: Ed Conyers, Northwest Region Local Programs Engineer, MS NB82-121
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For OSC WSDOT Use Only

City of Seattle

700 S5th Ave, Suite 3900
PO Box 34996

Seattle, WA 98124-4996

Agency
Address

The Local Agency having complied, or hereby agreeing to comply. with the terms and conditions set forth in (1) Title 23. U.S. Code Highways. (2)
the regulations issued pursuant thereto, (3) Office of Management and Budget Circulars A-102, A-87 and A-133. (4) the policies and procedures
promulgated by the Washington State Department of Transportation. and (5) the federal aid project agreement entered into between the State and
Federal Government, relative to the above project, the Washington State Department of Transportation will authorize the Local Agency to proceed on
the project by a separate notification. Federal funds which are to be obligated for the project may not exceed the amount shown herein on line r,
column 3. without written authority by the State, subject to the approval of the Federal Highway Administration. All project costs not reimbursed by

the Federal Government shall be the responsibility of the Local Agency.

Project Description

Name South Lake Union/Uptown Mercer Corridor Improvements

Length 2 miles

Termini Mercer St. from Dexter Ave N to Fairview Ave N; Valley St. from Dexter Ave N to Fairview Ave N

Description of Work
The project will construct a widened 2-way Mercer St. and a narrowed, 2-lane, 2-way Valley St. with wide sidewalks
and bike lanes. The project also includes reconstruction of adjacent arterials. Construction elements include roadway
and sidewalk construction, lighting, signals, signage, drainage, water, sewer, electrical, landscaping, and urban design
improvements throughout the corridor. The project’s proposed advertisement date is 3/10/2010.

Estimate of Fundin
(1) 2) (3)
Type of Work Estimated Total Estimated Agency Estimated
Project Funds Funds Federal Funds
PE a. Agency
% b. Other
- ¢. Other
Federal Ai
Participation d. State
Ratio for PE e. Total PE Cost Estimate (a+b+c+d)
Right of Way f. Agency
% g. Other
Ex IA'Id h. Other
ederal Ai A
Participation i. State
Ratio for RW i. Total R/W Cost Estimate (f+g+h+i)
Construction k. Contract 30,378,179.00 30,378,179.00
|. Other Contract-ARRA 100% 30,000,000.00 30,000,000.00
m. Other Contract-STP 86.5% 1,121,821.00 151,446.00 970,375.00
n. Other Consultant-STP 86.5% 8,068,931.00 1,089,306.00 6,979,625.00
Varies % o.Agency STP 86.5% 1,156,069.00 156,069.00 1,000,000.00
Federal Aid 5 ialterhyil
Participation _p. State STP 86.5% 57,803.00 5 7,803.00 ~_50,000.00
Ratio for CN q. Total CN Cost Estimate (k+l+m+n+o+p) 70,782,803.00 31,782,803.00 39.000,000.00
r. Total Project Cost Estimate (e+j+q) 70,782.,803.00 31,782.803.00 39,000,000.00

By

Agency Official _5:? f

Title Director

Washington Sta

By w

Deprartment of Transportation

Director of Highways and Local Progra
Fay 27 2010

Seattle Department of Transportation Date Executed
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Construction Method of Financing
State Ad and Award

{Check Method Selected)

] Method A - Advance Payment - Agency Share of total construction cost (based on contract award)

[] Method B - Withhold from gas tax the Agency's share of total construction cost (line 4, column 2} in the amount of

$ at$

per month for months.

Local Force or Local Ad and Award

X Method C - Aaency cost incurred with partial reimbursement

The Local Agency further stipulates that pursuant to said Title 23, regulations and policies and procedures, and as
a condition to payment of the federal funds obligated, it accepts and will comply with the applicable provisions set

forth below. Adopted by official action on
December 1

1

2009

, Resolution/Ordinance No. 123177

Provisions

I. Scope of Work

The Agency shall provide all the work, labor, materials, and services
necessary to perform the project which is described and set forth in detail in the
“Project Description™ and “Type of Work.”

When the State acts for and on behalf of the Agency, the State shall be
deemed an agent of the Agency and shall perform the services described and
indicated in “Type of Work™ on the face of this agreement, in accordance with
plans and specifications as proposed by the Agency and approved by the State
and the Federal Highway Administration,

When the State acts for the Agency but is not subject to the right of control
by the Agency, the State shall have the right to perform the work subject to the
ordinary procedures of the State and Federal Highway Administration,

Il. Delegation of Authority

The State is willing to fulfill the responsibilities to the Federal Government
by the administration of this project. The Agency agrees that the State shall
have the full authority to carry out this administration. The State shall review,
process, and approve documents required for federal aid reimbursement in
accordance with federal requirements. If the State advertises and awards the
contract, the State will further act for the Agency in all matters concerning the
project as requested by the Agency. If the Local Agency advertises and awards
the project, the State shall review the work to ensure conformity with the
approved plans and specifications.

lll. Project Administration

Certain types of work and services shall be provided by the State on this
project as requested by the Agency and described in the Type of Work above.
In addition, the State will furnish qualified personnel for the supervision and
inspection of the work in progress. On Local Agency advertised and awarded
projects, the supervision and inspection shall be limited to ensuring all work is
in conformance with approved plans, specifications, and federal aid
requirements, The salary of such engineer or other supervisor and all other
salaries and costs incurred by State forces upon the project will be considered a
cost thereof. All costs related to this project incurred by employees of the State
in the customary manner on highway payrolls and vouchers shall be charged as
costs of the project.

IV, Availability of Records

All project records in support of all costs incurred and actual expenditures
kept by the Agency are to be maintained in accordance with local government
accounting procedures prescribed by the Washington State Auditor’s Office, the
U.S. Department of Transportation, and the Washington State Department of
Transportation, The records shall be open to inspection by the State and Federal
Government at all reasonable times and shall be retained and made available for
such inspection for a period of not less than three years from the final payment
of any federal aid funds to the Agency. Copies of said records shall be
furnished to the State and/or Federal Government upon request.

V. Compliance with Provisions

The Agency shall not incur any federal aid participation costs on any
classification of work on this project until authorized in writing by the State for
each classification. The classifications of work for projects are:
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1. Preliminary engineering.
2. Right of way acquisition.
3. Project construction.

In the event that right of way acquisition, or actual construction of the road,
for which preliminary engineering is undertaken is not started by the closing of
the tenth fiscal year following the fiscal year in which the agreement is
executed, the Agency will repay to the State the sum or sums of federal funds
paid to the Agency underthe terms of this agreement (see Section IX).

The Agency agrees that all stages of construction necessary to provide the
initially planned complete facility within the limits of this project will conform
to at least the minimum values set by approved statewide design standards
applicable to this class of highways, even though such additional work is
financed without federal aid participation,

The Agency agrees that on federal aid highway construction projects, the
current federal aid regulations which apply to liquidated damages relative to
the basis of federal participation in the project cost shall be applicable in the
event the contractor fails to complete the contract within the contract time.

VI. Paymentand Partial Reimbursement

The total cost of the project, including all review and engineering costs and
other expenses of the State, is to be paid by the Agency and by the Federal
Government, Federal funding shall be in accordance with the Federal
Transportation Act, as amended, and Office of Management and Budget
circulars A-102, A-87 and A-133. The State shall not be ultimately responsible
for any of the costs of the project. The Agency shall be ultimately responsible
for all costs associated with the project which are not reimbursed by the
Federal Government. Nothing in this agreement shall be construed as a
promise by the State as to the amount or nature of federal participation in this
praoject.

The Agency shall bill the state for federal aid project costs incurred in
conformity with applicable federal and state laws, The agency shall minimize
the time elapsed between receipt of federal aid funds and subsequent payment
of incurred costs. Expenditures by the Local Agency for maintenance, general
administration, supervision, and other overhead shall not be eligible for federal
participation unless a current indirect cost plan has been prepared in
accordance with the regulations outlined in the federal Office of Management
& Budget (OMB) circular A-87, and retained for audit.

The State will pay for State incurred costs on the project. Following
payment, the State shall bill the Federal Government for reimbursement of
those costs eligible for federal participation to the extent that such costs are
attributable and properly allocable to this project. The State shall bill the
Agency for that portion of State costs which were not reimbursed by the
Federal Government (see Section [X).

1. Project Construction Costs

Project construction financing will be accomplished by one of the three
methods as indicated in this agreement.



